



WATER AND SANITATION AGENCY, JHELUM

Phone #: 0544-92100, email: Wasajhelum@gmail.com



E-PAD TENDER NOTICE

(Single Stage One Envelope)

1. Water and Sanitation Agency Jhelum Intends to Invite tender for the following work from the firms / contractors must Registered with Pakistan Engineering Council (PEC) and also registered on E-PAD as per Government of Punjab Directions, for the financial year 2025-26.
2. The bidders / contractors / firms will submit their valid PEC license in the office of undersigned and submit their bid on E-Pad (www.punjab.eprocure.gov.pk) on item rates basis up to **10-02-2026** at **03:00 PM** and will be opened on same day at **03:30 PM** by the Tender Opening Committee through E-PAD.
3. The registered bidders / firms have to upload the earnest money in the form of CDR @ 05% of estimated cost on E-PADs, in favor of the Deputy Director Engineering (WASA) Jhelum, however original CDR is compulsory to be submitted to the tender opening committee on the opening day, half an hour before the opening of bids in the office of the Deputy Director Engineering (WASA) Jhelum, failure to submission of original CDR within stipulated time would leads to disqualification or non-responsive
4. In case of submission of any fake information/ documents such as CDR/ receipt, the contractor/ firms will be disqualified from the current tendering procedure and will be black listed to participate in any tendering process. Further recommendation to PPRA and PEC will also be made against such firm/ contractor for appreciate action/ black listing.
5. In case the total tendered amount is less than 5% of the approved estimated (DNIT) amount, the lowest bidders will have to deposit the additional performance security from a scheduled bank within 15 days of issuance of notice.
6. The procuring agency may reject all bids or proposal at any time prior to acceptance of Bid or proposals under PPRA Rule-35 (Rejection of Bids).

Sr. No	Name of Scheme	Cost Rs.	Bid Security 5% (In Rs)	Time Limit
1.	Desilting of Nallah from River to Shadab Pulley Wasa Jhelum (1st Cycle)	2,117,100	105,855	1 Months


Deputy Director (ENGG.)
Water and Sanitation Agency
Jhelum